
 

1. DESCRIPTION/SPECIFICATION/WORK STATEMENT 

 

The purpose of this contract is for replacement of Asbestos Roof Tiles with the Metal Sheet Roof 

at the USAGM Thailand Transmitting Station (USAGM/TTS), Rasom District, Ayutthaya 

Province, Thailand.   

 

The Contractor shall provide all supervision, labor, materials, equipment, tools, services and any 

miscellaneous items necessary to perform the work as stated. All work is located at the U.S. 

Agency for Global Media Transmitting station site at Rasom, Ayutthaya Province, Thailand. 

 

 

1.1 DEFINITIONS 

 

“Contracting Officer (CO)” means a person appointed with the authority to enter in and 

administer contracts on the behalf of the Government. 

 

“Contracting Officer’s Representative (COR)” means an individual designated in writing by the 

Contracting Officer to perform specific contract administration functions. 

 

“General Instructions” means those instructions, directives and guidelines that apply to all 

gardening personnel. 

 

“Government” means the Government of the United States of America. 

 

1.2 Replace the asbestos roof tile with the metal sheet  

 

1.2.1 The contractor shall install the scaffolding as safety standards require before beginning 

work on any of the building roofs identified below: 

-  Transmitter building upper roof (2,129 sq. m.) (see Attachment 1) 

-  Tractor Garage roof (143 sq. m.) (see Attachment 2) 

-  Gas station roof (15 sq. m.) (see Attachment 3) 

1.2.2 On the Rasom Transmitter building roof remove existing nylon net from the structure 

between the lower and upper roofs and clean area. 

1.2.3 Prepare dust protection equipment, dust control equipment and dust control area around 

each building, as identified in C.2.1, in preparation for asbestos roofing material removal, per 

established Government of Thailand Safety Standards, prior to commencing work to remove the 

asbestos roof.    

1.2.4 Remove the existing asbestos roofing tiles off each building in C.2.1 and transport them to 

a certified eliminator facility and then clean the working area as per standard safety requirements 

stipulated for asbestos material removal, transportation and elimination. 



1.2.5 Provide orange outdoor oil-paint such as Sherwin William or equal and paint the roofing 

structure trusses of each building. 

1.2.6 Provide and install new metal sheet roof (M760, 0.47 mm. thickness, green color) 

following the same pattern as the previous roof patterns. 

1.3 Installation the bird protection screen at the upper roof of TX building 

1.3.1 Provide the 3/8” steel rods then install the steel rod frames into each opening along the 

parallel perimeter beams between the two roofs of the TX building, to provide a frame for the 

installation of the bird fence. 

1.3.2 Wrap the fence frame with government furnished (GFE), ½”x ½” galvanized steel wire 

mesh and tie them with the galvanized steel wire to ensure the wire mesh screen wall covers 

open space between the two roofs. 

 

1.3.3 Secure the wire mesh screen barrier to the fence rod frame using vendor provided clamps. 

 

1.3.4 Inspect the mesh covering to ensure that there are no gaps or opening through which birds 

can sneak in. Patch gaps as needed.   

 

1.3.5 Remove the scaffolding and clean the working area and remove trash away from the 

Station and dispose. 

 

The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price 

and performance period. The period of performance for the project shall be completed in 60 

calendar days from the issuance of the Notice-to-Proceed.   

 
 
1.4 NOTICE OF DELAY 

 

If the Contractor becomes unable to complete the contract work at the time(s) specified in the 

awarded contract because of technical difficulties, notwithstanding the exercise of good faith and 

diligent efforts in the performance of the work called for hereunder, the Contractor shall give the 

Contracting Officer written notice of the anticipated delay and the reasons there-for.  Such notice 

and reasons shall be delivered promptly after the condition creating the anticipated delay 

becomes known to the Contractor. When notice is so required, the Contracting Officer may 

extend the time specified in the Schedule for such period as deemed advisable. 

 

1.5 SPECIAL CONTRACT REQUIREMENTS 

 

1.5.1 Insurance 

 

 (a) Personal Injury, Property Loss or Damage.  The contractor hereby assumes  

 absolute responsibility and liability for any and all personal injuries or death  



 and/or property damage or losses suffered due to negligence of the contractor’s  

 personnel in the performance of the services required under this contract. 

 (b) The Contractor agrees that the Government shall not be responsible for  

 personal injuries or for damages to any property of the contractor, its officers,  

 agents and employees, or any other person, arising from an incident to the  

 contractor’s performance of this contract. The Contractor shall hold harmless  

 and indemnify the Government from and all claims arising there from, except in  

 the instance of gross negligence on the part of the Government. 

 

1.5.2 Contractor’s Mobilization Area 

 

 (a) The Contractor is permitted to use the area identified by the Contracting  

 Officer’s Representative for operation of its equipment and shops, warehouse,  

 and offices. The Contractor is cautioned that he shall be responsible for security  

 within the mobilization area. On completion of the contract, all facilities shall be  

 removed from the mobilization area by the Contractor. The site shall be cleared  

 of construction debris and other materials and the area restored to its final grade.   

 The Contractor shall provide all utilities required to make the site self-sufficient.  

 

 (b) The Contractor shall be responsible for the physical security of all materials,  

 supplies, and equipment in the Contractor's possession or located in the  

 Contractor's on-site and off-site mobilization and work areas. 

 

 (c) The Contractor shall control the movements and activities of its employees to  

 protect the physical security of USAGM property. 

  

1.5.3 Working Hours 

 

 The Contractor shall perform its site construction work during normal USAGM  

 business hours, currently between 8:00 a.m. to 3:00 p.m. except on Thai and  

 American holidays.  Any on-site work by the Contractor outside of these hours  

 must be coordinated in advance with, and approved in writing by, the Contracting  

 Officer. All work must be completed for the day and all equipment returned to  

 normal operating condition by 2:30 p.m. Exceptions granted by COR. 

      

1.5.4 Safety Requirements and Submittals 

 

 1. Contractor will provide Personal Protective Equipment for its employees, as  

 required by industry standards for the work being performed. 

 

 2. Accident Reporting - A copy of each "Accident Report", which the Contractor or  

 subcontractor submits to its insurance carriers, shall be forwarded to the  

 Contracting Officer as soon as practicable, but in no event later than 7 calendar  

 days after the date an accident occurs. All lost-time injuries to Contractor or  

 subcontractor personnel during project construction require the Contractor to  

 submit an Accident Report as stated above.  



 

 

1.5.5 On Site Personnel & Supervision 

 

 1. At all times when any work is being performed on site, the Contractor shall have  

 a Supervisor present and in charge of the work who has the capability of  

 communicating in the English language, as well as the language of those  

 performing the work.  At any time, the supervisor temporarily leaves the area of the  

 work he shall designate an Acting Supervisor. The objective of this requirement is  

 to have a designated person in charge of the work present at all times. 

 

 2. All work under this contract shall be performed in a skillful and workmanlike  

 manner. All workmen shall wear shoes and proper clothing while accomplishing  

 the work. The Contracting Officer may require, in writing, that the Contractor  

 remove from the work any employee the Contracting Officer deems incompetent,  

 careless, or otherwise objectionable. 

 

 3. There shall be no drugs, liquor, firearms, or explosives on the work site at any  

 time. All departing Contractor vehicles and employees are subject to search. 

 

1.5.6 Standards of Conduct 

 

 1. The Contractor shall maintain satisfactory standards of employee competency,  

 conduct, cleanliness, appearance and integrity and shall be responsible for taking  

 such disciplinary action with respect to employees as may be necessary. Each  

 contractor employee is expected to adhere to standard of conduct that reflects  

 credit on themselves, their employer, and the United States Government. The  

 Government reserves the right to direct the contractor to remove an employee from  

 the work site for failure to comply with the standards of conduct.   

 

 2. Disorderly conduct, use of abusive or offensive language, quarreling,  

 intimidation by words, actions, or fighting shall not be condoned.  Also included is  

 participation in disruptive activities, which interfere with normal and efficient  

 Government operations. 

 

 3. Intoxicants and Narcotics. The Contractor shall not allow its employees while on  

 duty to possess, sell, consume, or be under the influence of intoxicants, drugs or  

 substances which produce similar effects. 

 

1.5.7 Site Security 

 

 1. The Contractor shall provide the names of all of its personnel working on-site to  

 the Contracting Officer within 5 workdays after issuance of the Notice-To-Proceed  

 by the Government. 

 

 2. Employees shall wear a uniform such as shirts or USAGM approved ID badge  



 identifying them as part of this contract. 

 

 3. The Contractor shall be fully responsible for site security of its materials and  

 work from theft, fire, and vandalism. 

 

1.5.8 Contractor’s Use of USAGM Site 

 

 1. USAGM will occupy and conduct normal business operations at the site during  

 the entire contract performance period. Any work by the Contractor that could  

 cause a disruption of normal operations must be coordinated with and approved by  

 the Contracting Officer’s Representative. 

 

 2. The Contractor's use of the USAGM managed premises shall be limited to the  

 immediate areas where the work is being performed and reasonable access routes  

 to these areas. Use of toilet facilities, canteens, etc., at the existing station shall be  

 as approved by the Contracting Officer’s Representative. 

 

 3. During the contract performance period there may be other projects and  

 Contractors working on these sites. Interface with such projects and Contractors  

 shall be coordinated with the Contracting Officer’s Representative. 

 

Site survey schedule : 

 May 06, 2020 at 09:30AM 

Location : Rasom District, Ayutthaya Province, Thailand.   

  POC : Khun Patcharin 081-871-2196 

   

END OF STATEMENT OF WORK 

 

 

LIST OF ATTACHMENTS 

 

 

ATTACHMENT 1 – Transmitter building upper roof 

 

ATTACHMENT 2 – Tractor Garage roof 

 

ATTACHMENT 3 – Gas station roof 

 

 

 

 

 

 

 

 

 



ATTACHMENT 1 – Transmitter building upper roof 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ATTACHMENT 2 – Tractor Garage roof 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ATTACHMENT 3 – Gas station roof 

 

 

 

 

 


